

ADDENDUM NO. 3

TO

CONTRACT DOCUMENTS

IMPROVEMENTS TO WAYLAND HIGH SCHOOL ATHLETIC FACILITIES Wayland, MA

IFB #19-1057

March 26, 2019

NOTICE TO BIDDERS

The attention of all bidders submitting proposals for “Improvements to Wayland High School Athletic Facilities” is called to the following Addenda to the specifications and plans. The items set forth herein, whether of omission, addition or substitution are to be included in, and form part of the specifications and plans of the above-named project for bids to be received as advertised.

PLEASE BE SURE TO ACKNOWLEDGE THIS ADDENDUM ON BID PRICING PAGE

The following clarifications, modifications, deletions and additions are hereby incorporated into and become part of the Contract Documents.

QUESTIONS AND CLARIFICATIONS

Question 1: In going through the documents, I noticed two (2) different number of days to completion from the NTP. In the Instructions to Bidders (00100) it states 220 consecutive calendar days and on the Form Of General Bid (00300) it states 285 consecutive calendar days. Which one is correct.

Response: For clarification, the correct number of days to complete the contract is 285 days. This includes the grow-in and establishment period of all lawn areas and specifically the softball field. The synthetic turf field, track, “home” bleacher, press box ramp and lift, including associated accessories: lighting, sound system and ADA accessible paved areas to be substantially completed by November 15, 2019.

END OF ADDENDUM NO. 3