



TOWN OF WAYLAND
41 COCHITUATE RD.
WAYLAND, MA 01778
508.358.6821 (P)
jbugbee@wayland.ma.us

TO: Bidders of Record
FROM: John Bugbee
Asst. Town Administrator
DATE: May 11, 2022
RE: Addenda Number #5
Town of Wayland

To: All Prospective Bidders

The attention of vendors submitting proposals related to contract **22-1036** for the Town of Wayland Old Stone Bridge (Stone's Bridge) over Sudbury River Bridge Project IFB are hereby called to the following Addendum #5.

The items set forth herein, whether or revision, omission, addition, substitution, or clarification are all to be included as part of the bid documents.

The addendum modifies the original IFB Documents dated April 14th, 2022. Portions of the IFB Documents not altered by this addendum shall remain in full effect.

Receipt of the number of addendum (Addendum No.5) must be acknowledged in the IFB proposal. **Failure to acknowledge said addendum may subject the bidder to disqualification.**

Addendum #5

1. **Question:** The updated bid table does not have a number in the mobilization quantity. Is this number carried thru or just a place holder as rapid demobilization?

Response: Mobilization should have a '1' in the quantity. As there will only be one mobilization to the site for this project.

Rapid Demobilization should still not have a quantity as it is a Reimbursable and should only have a unit price associated with it to give the Town a number to determine what it would cost in the event of a large storm. Re-mobilization of the site is included in the Spec following a Rapid Demobilization.

Acknowledgment Receipt _____

(Please Initial)

