

ITEM NO.	QTY	ITEM WITH UNIT BID PRICE WRITTEN IN WORDS	UNIT PRICE		TOTAL	
			DOLLARS	CENTS	DOLLARS	CENTS
120.01	160	AT EXCAVATION AND BACKFILL _____ PER CUBIC YARD				
670.01	160	AT WOODEN SITE FENCING _____ PER LINEAL FOOT				
690.011	65	AT CHINKING OF EXISTING WALL _____ PER NET SQUARE FOOT OF FACE				
690.012	50	AT CHINKING OF EXISTING WALL AND REPLACE STONES WHERE MISSING _____ PER NET SQUARE FOOT OF FACE				
690.013	425	AT DISMANTLING AND REBUILDING OF SPANDREL WALL PARAPET COURSE _____ PER SQUARE FOOT				
690.014	225	AT DISMANTLING AND REBUILDING OF LOWE SPANDREL WALL (BELOW THE PARAPET COURSES) _____ PER SQUARE FOOT				
690.015	16	AT BULK REPLACEMENT OR RESETTING OF MISSING OR FALLEN STONEMWORK _____ PER GROSS CUBIC FOOT				
690.016	120	AT CHINKING OF WIDENED ARCH CRACKS _____ PER LINEAL FOOT				
690.02	1	AT WET CHINKING AND GROUTING OF DRY LAID STONE FOUNDATIONS _____ PER LUMP SUM				
698.4	1680	AT GEOTEXTILE FABRIC _____ PER SQUARE FOOT				

CARRIED FORWARD

ITEM NO.	QTY	ITEM WITH UNIT BID PRICE WRITTEN IN WORDS	UNIT PRICE		TOTAL	
			DOLLARS	CENTS	DOLLARS	CENTS
704.01	560	AT STONE DUST SURFACING PER SQUARE FOOT				
748.00	-	AT MOBILIZATION PER LUMP SUM				
748.01	-	AT RAPID DEMOBILIZATION PER REIMBURSABLE				
751.01	1	AT PLANTING SOILS PER LUMP SUM				
765.01	1	AT TURF & GRASSES PER LUMP SUM				
991.1	1	AT CONTROL OF WATER PER LUMP SUM				
992.3	1	AT TEMPORARY BRACING AND PROTECTION PER LUMP SUM				
1002	1	AT ABUTTER COORDINATION PER LUMP SUM				
1003	1	AT TEMPORARY FACILITIES PER LUMP SUM				
1004	1	AT COVID-19 PREVENTIVE MEASURES PER LUMP SUM				
1005	1	AT DEBRIS MANAGEMENT AND DISPOSAL OF MATERIALS PER LUMP SUM				
1006	1	AT HISTORICAL COMMISSION COORDINATION PER LUMP SUM				

CARRIED FORWARD _____

BT-2

Total Bid Amount (=BT-1+BT-2): _____